SINCE 1889 (302) 539-1208, Ext. 113
FAX (302) 537-5306

admintov@oceanviewde.com

www.oceanviewde.com

TOWN OF OCEAN VIEW

201 CENTRAL AVENUE
OCEAN VIEW, DE 19970

MEMORANDUM

TO: Mayor
Town Council Members

FROM: Kenneth L. Cimino £/
Director of Planning, Zoning & Development

VIA: Carol S. Houc
Town Manager

DATE: December 14, 2021

SUBJECT: Discussion, Consideration and Possible Voting on a Contract Award for the
West Avenue Streetscape Project No. OVPZ&D 22-09

Background: Advertisements soliciting sealed bids for the West Avenue Streetscape Project,
Project No. OVPZ&D 22-09 were placed in local newspapers and the Town’s website.

The work involves furnishing all labor, materials, transportation, tools, supplies and equipment
necessary for West Avenue reconstruction between Route 26 and Osprey Lane in the

Incorporated Town of Ocean View.

Five (5) sealed bids were received and opened on November 18, 2021. The bids are as follows:

Contractor Base Bid

Mumford & Miller $664,672.70
Grassbusters Landscaping $683,318.00
George & Lynch, Inc. $747,929.94
Sam’s Construction $837,987.00
JID, Iné. $918,194.40
TKG Project Estimate $842,219.90

A complete review and summary of the bids was performed by Mike Baiocco, Project Manager,
TKG, Inc. and is attached for your review.

Funding: Funding is budgeted and available for this in the FY 2022 Capital Improvement
Program totaling $930,764.00

Recommendation: It is therefore recommended that the Mayor & Council authorize the Town
Manager to enter into a contract with Mumford & Miller for the total bid amount of $664,672.70.



Leading Providers of Infrastructure

MR Asset Management and Engineering
KER GCRl-I oEURp Services since 1994
Mr. Kenneth Cimino November 29, 2021

Town of Ocean View
201 Central Avenue, 2™ Floor
Ocean View, DE 19970

RE: Ocean View, West Avenue Streetscape
Project No. OVPZ&D 22-09
Bid Evaluation

Dear Mr. Cimino,

Five (5) bids were received for the above-referenced project on November 18, 2021. The bids are as

follows:
Bid Total

Engineers Estimate $842,219.90
1. Mumford & Miller $664,672.70
2. Grass Busters Landscaping $683,318.00
3: George & Lynch, Inc. $747,929.94
4. Sam’s Construction $837,987.00
5. JJID, Inc. $918,194.40

A review of the bids has been performed and a summary of the bids is provided in the bid evaluation
spreadsheet. The bid submitted by Grass Busters Landscaping contained an error in their total bid that
was corrected for this evaluation. This error did not affect the order of the bids.

Mumford & Miller Concrete, Inc. 1005 Industrial Drive, Middletown, DE 19709 has submitted the low
bid and was responsive to all bidding requirements. At this time, I recommend awarding the contract to
Mumford & Miller Concrete, Inc., for the sum of $664,672.70.

Should you have any questions, please feel free to call me at your earliest convenience. I may be reached
at 302-463-4628

Sincerely,
Michael Baiocco
Project Manager

Attachments: Bid Evaluation Spreadsheet

THE KERCHER GROUP, INC. a Mott MacDonald Co.
www.kerchergroup.com | 254 Chapman Rd., Suite 202, Newark, DE 19702 | 302-894-1098



Town of Ocean View, DE 11/29/2021

West Ave Streetscape
Project No. OVPZ11/29/2021 22-69
Bid Evaluation
Engi s Estil umford &Miller b Landscaping George & Lynch, Inc.
Item No. Description Quantity Unit Unit Cost Cost Unit Cost Cost % of Bid Unit Cost Cost Unit Cost Cost
201000{Clearing and Grubbing 1{LS $ 6,00000|$ 6,000.00 | $ 23,00000|S$ 23,00000] 3.46% |$ 1000000 (% 1000000|$ 4,420.00]3$ 4,420.00
202000}Excavation and Embank 1205{CY $ 3300|S 3976500 $ 2100|$ 2530500)] 3.81% | $ 3500 |8 42,17500|$ 32.32|$ 38,945.60
202004 |Undercut Excavation, Patching 24{CY 3 370018 888.00 | $ 5500 |3 1,320.00 | 0.20% | $ 3500 |8 840.00 | 33.22 | $ 797.28
209005 [Furnish Borrow, Type C for Pipe and Utility Trench Backfill 100|CY $ 3100 $ 3,100.00 | $ 2900 |8 2,90000 | 0.44% |$ 100($ 10000 | $ 3490 | $ 3,490.00
211000{Removal of Structures and Obstructions 1|LS $ 6,00000|$ 6,000.00 | $ 8,50000 | $ 8,50000 | 1.28% |$ 10,000.00 | $ 10,00000|$ 7,20000]$ 7,200.00
211001 [Removal of Portland Cement Concrete P: t, Curb and Sidewalk 193|SY $ 22001$ 4246008 2100|$ 4,05300) 061% |$ 400018 7,72000 | $ 2030 $ 3,917.90
211500]| Tree Removal, 6" to 15* Diameter S|EA $ 80000 1S 4,00000 | $ 79100 (S 3,95500| 0.60% |$ 1,000.00 | $ 5,000001$ 1,29100]$ 6,455.00
211501 Tree Removal, Greater than 15* to 25* Diameter 9|EA $ 1,50000}8 13,50000]|S$ 1,00000 | § 9,000.00 | 1.35% |$ 1,500.00 | $ 13,500.00 | § 1,894.00|S 17,046.00
211502| Tree Removal, Greater than 25 to 37* Diameter 2|EA $ 2,10000}$ 4,20000 | § 1,700.00 | $ 3,40000] 051% |§ 3,000.00 | § 6,00000 | $ 2,157.00 | $ 4,314.00
211503 | Tree Removal, Greater than 37" to 48" Diameter 1|EA $ 3,65000 (3 3,650.00 | § 5,000.00 | $ 500000] 0.75% | $ 3,500.00 | 3,50000 |$ 6,121,005 6,121.00
301001 |Graded Agregate Base Course, Type B 742|CY $ 8500{S$ 63,07000}8$ 8100 |8 60,10200| 9.04% | § 7000 | $ 51,94000 |8 7770} $ 57,653.40
302500[Furnish and Place Stone (Driveways) S{TON $ 650018 32500 | $ 12000 | $ 60000 | 0.09% |$ 10000 | $ 50000 | $ 82301}$ 411,50
401005 [Supepave, Type C, PG 64-22 (Carbonate Stone) 479|]TON $ 10700 {8 51,25300}$ 95.00 | $ 4550500 ) 6.85% |$ 9500 [ $ 4550500]$ 100.10 | §  47,947.90
401014 |Supepave, Type B, PG 64-22 597|TON $ 9300{8 5552100}% 88.00 |8 5253600 | 7.90% [ $ 9000 | $ 53,730.00 | § 90.80 | § 54,207.60
403000|B Ci te and/or Cold Laid Bitv (TRM) Concrete 35|TON $ 200001 S 7,000.00 [ $ 20300 | $ 7,10500 ] 1.07% | § 1008 3500 |5 15780 | $ 5,523.00
601285|12" ADS N12 WT Solid Pipe 400|LF $ 80.00 | $ 32,00000($ 2500 |8 10,00000 ] 150% |$ 3000 [$ 12,000.00 | $ 41.00 | $ 16,400.00
601286]18" ADS N12 WT Solid Pipe 480ILF $ 8600 |8 4128000($ 3400|S$ 1632000] 246% | $ 4500 | $ 21,60000 | S 57 70 27,696.00
601287]12" ADS AASHTO Class II Perforated Pipe with Sock 820|LF $ 8900|S 72,98000]S$ 2500|8$ 20,500.00 ] 3.08% [ $ 3500185 28,70000 | $ 42.00 34,440.00
602003 | Drainage Inlet, 34" x 24" 3IEA $ 3,22000|S 9,66000 | § 3,400.00 | § 10,20000] 153% |$ 3,20000 | $ 9,60000 | § 4,131,00 12,393.00
602132|Adj and Repairing Existing Manhole 5[EA $ 97000 | $ 4,85000 | $ 1,100.00 | § 5,500.00 | 0.83% |$ 1,00000 1 8 5,00000 | $ 1,053.00]$ 5,265.00
701011 [Portland Cement Concrete Curb, Type 1-4 248{LF $ 3400| 8 8,432.00 | § 2440 | S 6,05120] 091% | $ 4000 | § 9,92000 | § 4994 $ 12,385.12
701506 |Remove and Reset Existing PCC Parking Bumpers 11{EA $ 25000 | $ 2,75000 | § 12500 | § 1,375.00 | 0.21% | § 120.00 | $ 1,32000 | § 103,00 | $ 1,133.00
705001 {Portland Cement Concrete Sidewalk, 4" 7700|SF $ 1000 {$ 77,00000|$§ 720]8 5544000 | 8.34% | $ 1100 [ $ 8470000 |$ 7.82|$ 60,214.00
705002 }Portland Cement Concrete Sidewalk, 6" 1794|SF $ 1200 | $ 21,52800 | $ 9708 1740180 | 262% |$ 1200 [ $ 21,528.00 | $ 11,15 | $  20,003.10
705007 |Sidewalk Surface Detectable Warning System 70|SF $ 3600 | $ 2,52000 | $ 3380 | $ 2,366.00 | 0.36% |$ 3200 | § 2,240,00 | § 5250 | § 3,675.00
708002]G: les, Sep 3337|SY $ 20018 6,674.00 | § 230]$ 767510 ] 1.15% | § 3008 10,01100]$ 358 |§ 11,946.46
710002 |Adjust Water Valve Box 1{EA $ 380001(S 3800018 650.00 | $ 65000 | 0.10% [$ 15000 { $ 15000 | $ 42100 | § 421.00
760010]P; Milling, Bitumi Ci P. 580{SYIN $ 35018 2,03000 | § 45018 2,61000]| 0.3%% | $ 10.00 | § 5,80000 | $ 6.06 | $ 3,514.80
760012|P Milling, B Ci P, t, Variable Depth 300({SY $ 35018 1,05000 { $ 8601$ 2,580.00 | 039% |3 15001 $ 4,50000 | $ 11.72 ] § 3,516.00
762000{Saw Cutting, Bituminous Concrete 274|LF $ 3508 95900 $ 140 $ 38360 | 0.06% |$ 2008 54800 | $ 3348 915.16
762001 [Saw Cutting, Concrete, Full Depth 1400|LF $ 40018 5,60000 | $ 4.00] 8 5,600.00 | 0.84% |$ 400 $ 5,60000 | § 458 | S 6,412.00
763000}Initial Expense, De-Mobilization 5% 1|LS $ 3500000 |$ 3500000 |S 44600008 44,60000] 671% [$ 20,06035|$ 2006035 |$ 50,200.00 | $ 50,200.00
763501 | Construction Engineering 1|LS $ 1500000 |$ 1500000 |8 2500000]|% 2500000] 376% [$ 10,00000{$ 10,00000|$ 19,920.00 5 19,920.00
801500|M of Traffic, All Inclustve 10% 1{LS $ 70,000.00 | $ 70,00000 | $ 20,000.00 [ $ 20,000.00 { 3.01% {$ 20,00000{$ 20,00000|$ 35000.00[$ 35,00000
803001 |Furnish and M. Portable Ch ble M Sign 40|EADY $ 100.00 | $§ 4,000.00 | $ 4600 | $ 1,840.00 | 0.28% | $ 80.60 | $ 3,224 00 | $ 9234 | S 3,693.60
811003 |Flagger, Sussex County, State 954|HR $ 5000 |$ 47,70000 | $ 3750 |8 3577500] 538% | § 300018 28,62000]$ 26.25 | §  25,042.50
811015|Flagger, Sussex County, State, Overtime 20|HR $ 70.00 | § 1,40000 | $ 4530 | $ 906001 014% | $ 3000 | $ 60000 | $ 35.00 | § 700.00
817002 |Permanent Pavement Striping, Symbol/Legend, Alkyd-Thermoplastic 109|SF $ 600]8$ 65400 (S 226018 246340 | 037% | $ 1045 | 8 1,13905 | § 10.95 | $ 1,193.55
817013 |Permanent Pavement Striping, Epoxy Resin Paint, White/Yellow, 5" 5386{LF $ 14018 7,540.40 | § 09018 4,84740| 073% | $ 11018 5,924 60 | $ 1021]$ 5,493.72
817017|Preformed Retroreflective Thermopl Markings, Handicap Symbol 2{EA $ 12500 | $ 25000 | $ 45000 § $ 90000 | 014% | $ 28000} $ 56000 | $ 342.00 | § 684.00
817500|6' Wide Preformed Thermoplastic Decorative Pavement System 450|SF $ 3000 |$ 13,500.00 )% 280018 12,60000)] 190% |$ 3320 {$ 14,94000 | $ 2250 | § 10,125.00
817548 Thermoplastic Transverse Line, 16" 54|LF $ 300($ 43200 | § 1130 $ 61020 | 0.09% | $ 7001(8$ 378.00 | $ 1095 | $ 591.30
819011]12' Posts(W/Basepost) 10|EA $ 20000 | $ 2,00000 ] 8 22300} $ 2,230.00 | 0.34% |$ 300.00 ( $ 3,00000 | $ 7270 | § 727.00
819018 |Intstall or Removal of Traffic Sign on Single Sign Post 34[EA $ 12500]|$ 425000]S$ 10700|$ 3,638.00] 055% |$ 10000 | $  3,40000|$ 79.00]$  2,686.00
905004 |Inlet Sediment Control, Drainage Inlet 20({EA $ 19000{S$ 3,580000]|% 18000 | & 3,60000| 054% |$ 15000|$ 3,00000{$ 230.00]|$ 4,600.00
908002 Topsoil 1115|S8Y 3 1100 S 1226500]3% 1300 |8 14,49500] 2.18% |$ 900|$% 100350018 755|585 8,418.25
908014 |Permanent Grass Seed Dry Ground 1115|SY $ 150 8% 1,672.50 | & 120§ 1,33800 | 0.20% | $ 100]$ 1,115.00 | $ 130 | $ 1,449.50
908020]Erosion Control Blanket Mulch 1115|SY $ 3008 3,34500 | $ 240 ] % 2,676 00 | 0.40% | $ 400 | $ 4,460.00 | $ 130]$ 1,449.50
908023 | Stabilized Construction Entrance 40[SY $ 3000 | $ 1,20000 | $ 3200 | 8 1,28000 | 0.19% | § 3500 | $ 1,400.00 { $ 3330 [$ 1,332.00
908024 | Stabilized Construction Entrance, Top Dressing 60|TON $ 160.00 | $ 9,600.00 | $ 4100 |$ 2,46000) 037% | $ 5000 | $ 3,000.00 | $ 4772 |$ 2,863.20
908509| Additional Watering of Fumished Sod 3|EA $ 2500018 2,000.00 | $ 350008 2,80000} 0.42% | $ 200.00 | $ 1,60000 | $ 40500 | $ 3,240.00
908514 |Furnished Sod 240|SY $ 7508 1,800.00 | $ 1200 | $ 2,880.00 | 043% |$ 1000 { $ 2,40000 | $ 10.65 | § 2,556.00
999001 |Nyloplast Basin, 15* 17|EA $ 2,60000[% 4420000]|$ 2,50000 | $ 42,500.001 6.39% | $ 2,8000018 47,60000|$ 3,60700|$ 61,319,00

Prepared by: The Kercher Group, Inc. a division of Mott MacDonald 1



Town of Ocean View, DE 11/29/2021

West Ave Streetscape
Project No. OVPZ11/29/2021 22-09
Bid Evaluation
Engl s Estl ford &Miller Grasst Land ! ge & Lynch, Inc.
item No. Description Quantity Unit Unit Cost Cost Unlt Cost Cost % of 8id Unit Cost Cost Unit Cost Cost
999002 |Nyloplast Basin, 18" 3|EA $ 2,80000f% 8400008 290000|% 8700.00| 1.31% [$ 3,500.00|$ 10,50000 |$ 4,154.00|$ 12,462 00
999003 | Nyloplast Basin, 24* 3]EA $ 3,10000}8% 9300001$ 320000|$ 9,60000| 1.44% |$ 4200008 12,600.00 |$ 4,468.00 | $ 13,404.00
Subtotals. $ 842,219.90 $ 664,672.70 $ 683,318.00 $ 747,929.94
Bid Bond X X X
Bidders General information X X X
Non Coliusion Affidavit X X X
Subcontractors Certification X X X
Addendums 1 & 2 X X X
Delaware Business License X X X
Financial Statement X X

Prepared by: The Kercher Group, Inc. a division of Mott MacDonald 2



Town of Ocean View, DE

West Ave Streetscape
Project No. OVPZ11/29/2021 22-09
Bid Evaluation
Sam's Construction, LLC 1D, inc.

Item No. Description Quantity { Unit Cost Cost Unit Cost Cost Avg Price Avg Price Ext
201000|Clearing and Grubbing 11$ 5,000.00|$ 5,000.00 | $ 15,000.00 | $ 15,000.00 $ 11,484.00 { $ 11,484.00
202000|E ion and Embank 1205] 29.00 | S 34945001 S 49.00 | $ 589,045.00 $ 33.26 | $ 40,083.12
202004 fUndercut Excavation, Patching 241 $ 4500 | $ 1,080.00 | $ 104.00 | § 2,496.00 S 544415 1,306.66
209005 [Furnish Borrow, Type C for Pipe and Utility Trench Backfill 100{ § 29.00 |  2,900.00 | § 5300 | $ 5,300.00 $ 29385 2938.00
211000|Removal of Structures and Obstructions 1{$ S,00000]$ 5,000.00 | § 19,400.00 | § 19,400.00 $ 10,020.00 | $ 10,020.00
211001 |Removal of Portland Cement Concrete P; , Curb and Sidewalk 193] $ 40.00 | $ 7,720.00 | $ 4200135 8,106.00 S 3266 |$ 6,303.38
211500|Tree Removal, 6" to 15" Diameter 5] 800.00 | $ 4,000.00 | $ 950.00 | § 4,750.00 $ 966.40 | $  4,832.00
211501 |Tree Removal, Greater than 15" to 25" Diamneter 9]$ 1,80000{$ 16,200.00]|$ 2,700.00]$ 24,300.00 $ 1,778.80 | $ 16,009.20
211502 | Tree Removal, Greater than 25" to 37" Diameter 2]$ 2500005 5,000.00 | $ 5,400.00 | $ 10,800.00 $ 295140 (% 590280
211503 | Tree Removal, Greater than 37* 1o 48" Diameter 1S 3,00000]$ 3,000.00 | $ 5,500,005 9,500.00 $ 5,42420]$% 5,424.20
301001 |Graded Aggregate Base Course, Type B 742) $§ 7500 ] § 55650001} 124001 8 92,008.00 $ 85.54 | $ 63,470.68
302500 |Furnish and Place Stone (Driveways) 518 95.00 | $ 475.00 | § 385.00 | $ 1,925.00 $ 156.46 | $ 782.30
401005 {Supepave, Type C, PG 64-22 (Carbonate Stone) 4791 § 11000 | $ 52,690.00 | $ 11700 $ 56,043.00 S 103.42 | § 49,538.18
401014 |Supepave, Type B, PG 64-22 597 $ 11000 | $ 65,670.00 | 115.00 | § 68,655.00 $ 98.76 | $ 58,959.72
403000[Bituminous Concrete and/or Cold Laid B (TRM) C: 35{ $ 400.00 | § 14,000.00 | § 440,00 | $ 15,400.00 $ 24036 | $  8,412.60
601285{12" ADS N12 WT Solid Pipe 400{ $ 20.00 | $ 32,000.00 | $ 65.00 ] § 26,000.00 S 48.20 | $ 19,280.00
601286[18" ADS N12 WT Solid Pipe 480] 85.00 | $§ 40,800.00 | $ 77.00 | § 36,960.00 $ 59.74 | $ 28,675.20
601287}12" ADS AASHTO Class I Perforated Pipe with Sock 8201 $ 80.00 | $§ 6560000 |5 50.00 | § 41,000.00 $ 46.40 | $ 38,048.00
602003 | Dranage Inlet, 34" x 24" 3]$ 4,50000]5 13,50000}($ 4,20000]8$ 12,600.00 $ 3,886.20 | $ 11,658.60
602132 ]Adjusting and Repairing Existing Manhole 58 800.00 | $ 4,000.00 |$ 1,280.00] ¢ 6,400.00 $ 1,04660|$ 5,233.00
701011 |Portland Cement Concrete Curb, Type 1-4 248] S 40.00 | $ 9,920.00 | $ 57.001$ 14,136.00 $ 4227 {$ 10,482.46
701506 |Remove and Reset Exisung PCC Parking Bumpers 11| § 150.00 | $ 1,650.00 | 5 24700 | $ 2,717.00 S 149.00 | $  1,639.00
705001 |Portland Cement Concrete Sidewalk, 4" 7700 $ 14.00 | $ 107,800.00 | $ 8.00|$ 61,600.00 S 9.60 | $ 73,950.80
705002|Portland Cement Concrete Sidewalk, 6" 1794] 1600 | § 2870400 (S 10.00 | $ 17,940.00 $ 1177 | $ 21,115.38
705007 Sidewalk Surface Detectable Warning System 70| $ 38.00 |5 2,660.00 | $ 59.00 | $ 4,130.00 $ 4306 [$ 3,014.20
708002 Geotextiles, Separation 3337| $ 400|$ 1334800/ $ 3.25 |8 10,845.25 $ 323§ 10,765.16
710002| Adjust Water Valve Box 16 300.00 | § 300.00 | § 435.00 | $ 435.00 $ 391.20 | $ 391.20
760010|P; Milling, Bi C P 580] $ 15.00 | § 8,700.00 | $ 11.60 | $ 6,728.00 $ 9.43 |8 5,470.56
760012|P Milling, B ous C P. t, Variable Depth 300] § 25.00 | $ 7,500.00 | $ 1725 | $ 5,175.00 $ 1551 ]5  4,654.20
762000]|Saw Cutting, Bitumi C 274| $ 3.00$ 822.00 | § 475]$ 1,301.50 $ 29018 794.05
762001 |Saw Cutting, Concrete, Ful! Depth 1400| $ 9.00|$ 12,600.00]$ 5.00|$ 7,000.00 $ 5.32{$ 744240
763000]Init:al Expense, De-Mobilization 5% 11 $ 35,000.00 | $ 35,000.00 |$ 59,000.00|$ 59,000,00 $ 41,772.07 |5 41,772.07
763501 |Construction E; ing 11 $ 15,000.00 | $ 1500000 |$ 12,000.00 | $ 12,000.00 $ 16,384.00 | § 16,384.00
801500|M of Traffic, All Inclusive 10% 1] $ 25,000.00 | $ 25,000.00 | $ 27,000.00 | $ 27,000.00 $ 25,400.00 | §  25,400.00
803001 |Furnish and M; Portable Ch ble Message Sign 40] $ 200.00 | $ 8,000.00 | $ 94.00 | $ 3,760.00 S 10259 {$  4,103.52
811003 |Flagger, Sussex County, State 954| $ 35,00 | $ 33,390.00 | $ 30.00 | $ 28,620.00 $ 31.75 | $ 30,289.50
811015|Flagger, Sussex County, State, Overtime 20| $ 40,00 | $ 800.00 | $ 42.00 | $ 840.00 S 3846 | S 769 20
817002 |Permanent Pavement Striping, Symbol/Legend, Alkyd-Thermoplastic 109] $ 500|S 545.00 | $ 12.00 | $ 1,308.00 S 12205 1,329.80
817013 |Permanent Pavement Striping, Epoxy Resin Paint, White/Yellow, 5" 5386] $ 3.00|$ 16,158.00} S 1.15|5$ 6,193.90 H 143 |$ 7,72352
817017|Preformed Retroreflective Thermopt Mark Handicap Symbol 2| $ 800.00 | $ 1,600.00 | $ 400.00 | $ 800.00 $ 454.40 | $ 908.80
817500|6' Wide Preformed Thermoplastic Decorative Pavement System 450] $ 10.00 | $ 4,500.00 | $ 25.00 { $ 11,250.00 $ 23.74 | $ 10,683.00
817548 | Thermoplastic Transverse Line, 16* 541 10.00 | $ 540.00 | $ 13.00{$ 702.00 $ 1045 | 564.30
819011]12' Posts(W/Basepost) 10 $ 35.00 | $ 350.00 | $ 83.00 | $ 830.00 S 142,74 | § 1,427.40
819018 |Intstallation or Removal of Traffic Sign on Single Sign Post 34] $ 150.00 | $ 5,100.00]$ 89.00 | $ 3,026.00 $ 105.00 | $  3,570.00
905004 Inlet Sediment Control, Dratnage Inlet 20] $ 250.00 | § 5,000.00 | § 340,00 | $ 6,800.00 $ 230.00 | $  4,600.00
908002 Topsoil 1115] $ 9.00 | $ 10,035.00|$ 21.00 | § 23,415.00 $ 1191 |$§ 13,279.65
908014 |Permanent Grass Seeding, Dry Ground 1115) § 100|$ 1,115.00 | $ 200105 2,230.00 $ 130{$ 1,449.50
908020|Erosion Control Blanket Mulch 1115} $ 4.00|$ 4,460.00 | $ 325185 3,623.75 $ 299($ 3,333.85
908023 | Stabilized Construction Entrance 40| $ 80.00 |$  3,20000|S 74.00 | $ 2,960.00 $ 50.86 | $ 2,034.40
908024 {Stabilized Construction Entrance, Top Dressing 60| $ 90.00|S 540000|$ 42.00 | $ 2,520.00 $ 5414 | $  3,248.64
908509 | Additional Watenng of Furnished Sod 8| $ 250.00 | $ 2,000.00 | $ 600.00 | $ 4,800.00 $ 36100 | $§ 2,888.00
908514 |Furnished Sod 240] § 9.00|$ 2,160.00 | $ 8.00 |5 1,920.00 $ 993 [$ 2,383.20
999001 |Nyloplast Basin, 15" 171§ 1,500.00 S 25500.00|$ 2,700.00}5% 45,900.00 $ 2621405 44,563.80
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Town of Ocean View, DE

Prepared by: The Kercher Group, Inc. a division of Mott MacDonald

West Ave Streetscape
Project No. OVPZ11/29/2021 22-09
Bid Evaluation
Sam's Construction, LLC HID, Inc.

ftem No. Description Quantity | Unit Cost Cost Unit Cost Cost Avg Price Avg Price Ext
999002 {Nyloplast Basin, 18" 3]$ 1500005 4,500.00|$ 3,20000]$ 9,600.00 $ 3,05080|S 9,152.40
999003 [Nyloplast Basin, 24" 31 1,800.00]$ 5,400.00 | § 3,800.00}$ 11,400.00 $ 349360|$ 10,480.80
$ 837,987.00 $ 918,194.40 $ 770,420.41

Bld Bond X X

Bidders General information X X

Non Collusion Affidavit X X

Subcontractors Certification X X

Addendums 1 & 2 X X

Delaware Business License X X

Financial Statement X X

11/29/2021



